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EARTHWORK SCHEDULES

EARTH EXCAVATION

EARTHWORK BALANCE

LOCATION EARTH EXCAVATION ADJUSTED FOR EMBANKMENT
SHRINKAGE (25%) WASTE (+) OR SHORTAGE (=)
€Yy ©Y) ©Y) (A2}
WEST MAINLINE
STAGE 1 TEMP STA. RT 97+50 - 10300 388 201 0 291
STAGE 1 TEMP STA. RT 111+11 - 113+50 120 90 0 %0
SUB TOTAL 508 381 0 381
STAGE 1 LT & RT STA. 103+47.26+00 - 109+00 2,263 1,667 227 1,270
SUB TOTAL: 2,263 1,697 427 1,270
STAGE 2 LT STA. 100+35.16 - 105+00 256 192 9 183
STAGE 2 LT STA. 109+50 - 113+01.30 692 519 0 519
SUB TOTAL: 948 711 9 702
STAGE 3 RT STA. 97+50 - 113+01.30 2,055 1,541 366 1475
SUB TOTAL: 2,055 1,541 366 1475
WEST MAINLINE CONNECTOR
STAGE 2 STA. 999+71.19 - 1000+78 260 195 0 195
SUB TOTAL: 260 195 0 195
ALLEY
STAGE 1LT & RT STA. 500+50 - 501+68.2 114 86 6 80
SUB TOTAL: 114 86 6 80
WEST BRIDGE CONNECTOR
STAGE 3 LT & RT STA. 1100+06 - 1102+00 809 607 0 607
SUB TOTAL: 809 607 0 607
WASSON STREET
STAGE 1 RT STA. 2403+50 - 2408+25.26 245 334 0 334
SUB TOTAL: 445 334 0 334
STAGE 2 LT STA. 2403+05.66 - 2408+25.26 296 222 7 215
SUB TOTAL: 296 222 7 215
STAGE 3 RT STA. 2403+05.66 - 2406+00 59 42 65 21
SUB TOTAL: 59 44 65 21
CODE NUMBER 20200100 20400800
FURNISHED
LOCATION EARTH EXCAVATION (C.Y.) | EXGAVATION (C.Y.)
WEST MAINLINE STAGE 1 TEMP 508 0
WEST MAINLINE STAGE 1 2,263 0
WEST MAINLINE STAGE 2 948 0
WEST MAINLINE STAGE 3 2,055 0
WEST MAINLINE CONNECTOR 260
ALLEY STAGE 1 114 0
WEST BRIDGE CONNECTOR STAGE 3 809 0
WASSON STREET STAGE 1 445 0
WASSON STREET STAGE 2 296 0
WASSON STREET STAGE 3 59 21
GRAND TOTAL: 7,757 21
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